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2012 - 2013 CONSTRUCTION ENGINEERING SERVICES FOR WISDOT 
 

NORTH CENTRAL REGION 
 

CONSULTANT PACKAGE NC 01 
 
 Project I.D. #1 1620-02-71 
 Highway/Street: STH 13 
 Termini/Location: Wisconsin Rapids-Marshfield, Yellow River Bridge 
 County: Wood 
 Length:  0.6 miles   
 Project Type: Bridge replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed and detoured 
  
 Letting Date: March 12, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $1,000,000-$1,999,999 
 
 Project I.D. # 2 1620-02-73 
 Highway/Street: STH 13 
 Termini/Location: Pittsville-Marshfield, Beaver Creek Bridge 
 County: Wood 
 Length:  0.37 miles 
 Project Type: Bridge replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed and detoured 
  
 Letting Date: March 12, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $500,000-$749,999 
 

Project I.D. #3 1620-02-74 
 Highway/Street: STH 13 
 Termini/Location: Pittsville-Marshfield, Beaver Creek Bridge 
 County: Wood 
 Length:  0.5 miles 
 Project Type: Bridge replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Closed and detoured 
  
 Letting Date: March 12, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $750,000-$999,999 
 
 Project I.D. # 4 1620-02-64 
 Highway/Street: STH 13 
 Termini/Location: Wisconsin Rapids-Marshfield, Rocky Creek Bridge 
 County: Wood 
 Length:  0.69 miles 
 Project Type: New Bridge 
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 Urban and/or Rural: Rural 
 Traffic Control: Closed and detoured 
  
 Letting Date: March 12, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $250,000-$499,999 
  
Major Items of Work: Structure replacement, asphaltic pavement, guardrail, etc.  
Complexity Level: Medium 
Associated Contracts: None 
Restrictions: Staged detour 
 
Construction Leader Required: No  
Construction Support Staff Required: Yes 
Anticipated Number:  2 
 
Required Certification: Aggregate, Concrete, Asphaltic Density, and Sampling 
Duties:  Inspection, Staking, and Materials Testing  
 
For more information, contact: Debra DeWilde Contract Specialist  
 

mailto:debra.dewilde@dot.wi.gov?subject=Question%20about%20NC01%201620-02-71,%201620-02-73,%201620-02-74,%201620-02-64
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CONSULTANT PACKAGE NC 02 
 
 Project I.D. #1 6260-02-61 
 Highway/Street: STH 49 
 Termini/Location: Waupaca-Northland, STH 161 (S JCT) to Anderson Road 
 County: Waupaca 
 Length:  3.14 miles 
 Project Type: Roadway maintenance 
 Urban and/or Rural: Rural 
 Traffic Control: Lane closures with daytime flagging 
  
 Letting Date: December 11, 2012 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $500,000-$749,999 
 
 Project I.D. # 2 6260-02-63 
 Highway/Street: STH 161 
 Termini/Location: Amherst JCT-Symco, E JCT. STH 49 to CTH J 
 County: Waupaca 
 Length:  0.17 miles 
 Project Type: Roadway maintenance 
 Urban and/or Rural: Rural 
 Traffic Control: Lane closures with daytime flagging 
  
 Letting Date: December 11, 2012 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $0-$99,999 
  
Major Items of Work: Asphaltic pavement, pavement marking, and signing  
Complexity Level: Low 
Associated Contracts: None 
Restrictions: None 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  2 
 
Required Certification: Aggregate, Concrete, Asphaltic Density, and Sampling 
Duties:  Inspection, Staking, and Materials Testing  
 
For more information, contact: Debra DeWilde Contract Specialist 
 

mailto:debra.dewilde@dot.wi.gov?subject=Question%20about%20NC02%206260-02-61,%206260-02-63
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CONSULTANT PACKAGE NC 03 
 
 Project I.D. #1 6320-08-72 
 Highway/Street: STH 73 
 Termini/Location: Plainfield-Nekoosa, SO JCT STH 13 – NO JCT STH 13 
 County: Wood 
 Length:  1.19 miles 
 Project Type: Reconstruct 
 Urban and/or Rural: Rural 
 Traffic Control: Traffic will be maintained with staging, STH 13 and STH 73 will both 

remain open during construction with daytime flagging to one lane 
  
 Letting Date: November 13, 2012 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $2,000,000-$2,999,999 
 
Major Items of Work: Grading, storm sewer, base aggregate, curb and gutter, asphaltic 

pavement, traffic signals signing and pavement marking  
Complexity Level: Medium 
Associated Contracts: Possible concurrent construction (not tied) to STH 73, Plainfield-

Wisconsin Rapids, 3rd Court – CTH F, asphaltic resurfacing 
Restrictions: Holiday work restrictions 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1 - 3 
 
Required Certification: Aggregate, Concrete, Asphaltic Density, and Sampling 
Duties:  Inspection, Staking, and Materials Testing  
 
For more information, contact: Debra DeWilde Contract Specialist 

mailto:debra.dewilde@dot.wi.gov?subject=Question%20about%20NC03%206320-08-72
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CONSULTANT PACKAGE NC 04 
 
 Project I.D. #1 1009-45-62 
 Highway/Street: Various Highways 
 Termini/Location: Rout and Seal 
 County: Lincoln, Vilas, Waupaca, Outagamie 
 Length:  27.98 miles 
 Project Type: Roadway maintenance 
 Urban and/or Rural: Rural 
 Traffic Control: Daytime lane closures with flagging 
  
 Letting Date: April 9, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $100,000-$249,999 
 
 Project I.D. # 2 1009-45-63 
 Highway/Street: Various Highways 
 Termini/Location: Rout and Seal 
 County: Waushara, Portage 
 Length:  17.62 miles 
 Project Type: Roadway maintenance 
 Urban and/or Rural: Rural 
 Traffic Control: Single lane reduction during daytime hours 
  
 Letting Date: April 9, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $0-$99,999 
 
Major Items of Work: Rout and seal asphaltic pavement cracks, pavement marking, traffic 

control  
Complexity Level: Low 
Associated Contracts: None 
Restrictions: No work prior to June 3, 2013; complete construction by July 12, 2013, 

weekend and holiday restrictions 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1 
 
Required Certification: Aggregate, Concrete, Asphaltic Density, and Sampling 
Duties:  Inspection, Staking, and Materials Testing  
 
For more information, contact: Debra DeWilde Contract Specialist 

mailto:debra.dewilde@dot.wi.gov?subject=Question%20about%20NC04%201009-45-62,%201009-45-63
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CONSULTANT PACKAGE NC 05 
 
 Project I.D. #1 1009-45-64 
 Highway/Street: BUS 51 
 Termini/Location: Epoxy Overlay, Eau Claire RVR & Plover RVR Bridges 
 County: Marathon, Portage 
 Length:  0.2 miles 
 Project Type: Bridge rehabilitation 
 Urban and/or Rural: Urban 
 Traffic Control: Staged under traffic 
  
 Letting Date: July 9, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $500,000-$749,999 
 
Major Items of Work: Deck patching, epoxy overlay, pier repair, scout prevention, pavement 

marking, approach repair, traffic control  
Complexity Level: Low-Medium 
Associated Contracts: None 
Restrictions: Fish spawning, swallow nesting, holiday restrictions, complete 

construction in 2013 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1 
 
Required Certification: Concrete and Sampling 
Duties:  Contract Administration, Decision Making, Understanding and Enforcing  

 Specifications, Documentation, Communication, Materials, Diving, and  
  Inspection  
 
For more information, contact: Debra DeWilde Contract Specialist 

mailto:debra.dewilde@dot.wi.gov?subject=Question%20about%20NC05%201009-45-64
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CONSULTANT PACKAGE NC 06 
 
 Project I.D. #1 1166-06-79 
 Highway/Street: IH 39 
 Termini/Location: Stevens Point-Wausau, B-37-143, 146, 147 
 County: Marathon 
 Length:  0.56 miles 
 Project Type: Bridge rehabilitation 
 Urban and/or Rural: Rural 
 Traffic Control: Staged construction, signed detour and alternate route 
  
 Letting Date: September 11, 2012 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $2,000,000-$2,999,999 
 
Major Items of Work: Deck replacement (B-37-146), concrete deck overlay and bearing 

replacement (B-37-147), structure repainting and slope paving repair (B-
37-143, B-37-146 and B-37-147), concrete masonry for bridges, concrete 
pavement approach slabs, asphaltic surface, concrete barrier temporary 
precast, MGS guardrail, concrete surface repairs, signing, pavement 
marking, and traffic control  

Complexity Level: Medium 
Associated Contracts: None 
Restrictions: Multiple restrictions related to lane closures, multiple interim completion 

dates, night work allowed, complete construction by August 16, 2013 
 
Construction Leader Required: No  
Construction Support Staff Required: Yes 
Anticipated Number:  1 - 2 
 
Required Certification: Aggregate, Concrete, Asphaltic Density, Bridge Painting and Sampling 
Duties:  Contract Administration, Decision Making, Understanding and Enforcing 

Specification, Documentation, Communication, Inspection, Staking, and 
Materials Testing  

 
For more information, contact: Debra DeWilde Contract Specialist 

mailto:debra.dewilde@dot.wi.gov?subject=Question%20about%20NC06%201166-06-79


NC Region, 22 Packages 

CONSULTANT PACKAGE NC 07 
 
 Project I.D. #1 6600-03-78 
 Highway/Street: STH 153 
 Termini/Location: Main Street, Village of Elderon, Maple Street-Park Street 
 County: Marathon 
 Length:  0.64 miles 
 Project Type: Reconstruction 
 Urban and/or Rural: Rural 
 Traffic Control: Road closed to thru traffic with detour, some staging 
  
 Letting Date: May 14, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $1,000,000-$1,999,999 
 
Major Items of Work: Grading, base, storm sewer, asphalt, pavement, and traffic control  
Complexity Level: Medium 
Associated Contracts: None 
Restrictions: Complete construction in 2013 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  2 
 
Required Certification: Aggregate, Concrete, Asphaltic Density, and Sampling 
Duties:  Inspection, Staking, and Materials Testing  
 
For more information, contact: Debra DeWilde Contract Specialist 

mailto:debra.dewilde@dot.wi.gov?subject=Question%20about%20NC07%206600-03-78
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CONSULTANT PACKAGE NC 08 
 
 Project I.D. #1 1430-00-78 
 Highway/Street: STH 23 
 Termini/Location: Green Lake – Fond du Lac CTY Line, West JCT. CTH A-CTH PP 
 County: Green Lake 
 Length:  4.41 miles 
 Project Type: Bridge replacement 
 Urban and/or Rural: Rural 
 Traffic Control: Bridge will be closed; traffic will not be detoured as short alternate routes 

are available 
  
 Letting Date: February 11, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $250,000-$499,999 
 
Major Items of Work: Bridge replacement including bridge approaches, grading, base 

aggregate, asphaltic pavement  
Complexity Level: Low to Medium 
Associated Contracts: None 
Restrictions: Holiday work restrictions 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1 - 2 
 
Required Certification: Aggregate, Concrete, Asphaltic Density, and Sampling 
Duties:  Inspection, Staking, and Materials Testing  
 
For more information, contact: Debra DeWilde Contract Specialist 

mailto:debra.dewilde@dot.wi.gov?subject=Question%20about%20NC08%201430-00-78
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CONSULTANT PACKAGE NC 09 
 
 Project I.D. #1 6630-00-62 
 Highway/Street: STH 44 
 Termini/Location: Manchester-Ripon, School Road to Grand River Bridge 
 County: Green Lake 
 Length:  3.84 miles 
 Project Type: Roadway maintenance 
 Urban and/or Rural: Rural 
 Traffic Control: Open to traffic with daytime flagging 
  
 Letting Date: August 13, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $1,000,000-$1,999,999 
 
Major Items of Work: Milling, asphaltic pavement, culverts, storm sewer, base aggregate, curb 

and gutter, signing and marking 
Complexity Level: Low to Medium 
Associated Contracts: None 
Restrictions: Holiday work restrictions 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1 - 3 
 
Required Certification: Aggregate, Concrete, Asphaltic Density, and Sampling 
Duties:  Inspection, Staking, and Materials Testing  
 
For more information, contact:, Debra DeWilde Contract Specialist 

mailto:debra.dewilde@dot.wi.gov?subject=Question%20about%20NC09%206630-00-62
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CONSULTANT PACKAGE NC 10 
 
 Project I.D. #1 6320-05-70 
 Highway/Street: STH 73 
 Termini/Location: Plainfield-Wisconsin Rapids, 3rd Court to CTH F 
 County: Waushara 
 Length:  6.62 miles 
 Project Type: Resurfacing 
 Urban and/or Rural: Rural 
 Traffic Control: Open to traffic with daytime flagging 
  
 Letting Date: November 13, 2012 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $750,000-$999,999 
 
Major Items of Work:  Milling, asphaltic paving, signing and pavement marking  
Complexity Level: Low  
Associated Contracts: Possible concurrent construction (not tied) to STH 73, Plainfield-

Wisconsin Rapids, 3rd Court – CTH F, asphaltic resurfacing 
Restrictions: Holiday work restrictions 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1 - 2 
 
Required Certification: Aggregate, Concrete, Asphaltic Density, and Sampling 
Duties:  Inspection, Staking, and Materials Testing  
 
For more information, contact: Debra DeWilde Contract Specialist 

mailto:debra.dewilde@dot.wi.gov?subject=Question%20about%20NC10%206320-05-70


NC Region, 22 Packages 

CONSULTANT PACKAGE NC 11 
 
 Project I.D. #1 6933-00-60 
 Highway/Street: STH 173 
 Termini/Location: Meadow Valley-Nekoosa, Cranberry Ditch Crossing BRDG-CTH GG 
 County: Wood 
 Length:  2.09 miles 
 Project Type: Roadway maintenance 
 Urban and/or Rural: Rural 
 Traffic Control: Under traffic with flagging operations 
  
 Letting Date: December 11, 2012 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $250,000-$499,999 
 
 Project I.D. # 2 6950-03-60 
 Highway/Street: STH 54 
 Termini/Location: Dexterville-Port Edwards, STH 80 – CTH G 
 County: Wood 
 Length:  6.682 miles 
 Project Type: Roadway maintenance 
 Urban and/or Rural: Rural 
 Traffic Control: Under traffic with flagging operations 
  
 Letting Date: December 11, 2012 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $2,000,000-$2,999,999 
 

Project I.D. #3 6950-03-74 
 Highway/Street: STH 54 
 Termini/Location: Dexterville-Port Edwards, School LN to CTH GG HSIP 
 County: Wood 
 Length:  2.87 miles 
 Project Type: Reconditioning 
 Urban and/or Rural: Rural 
 Traffic Control: Under traffic with flagging operations 
  
 Letting Date: December 11, 2012 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $250,000-$499,999 
  
Major Items of Work: Asphaltic pavement, grading, BAD, signing, etc.  
Complexity Level: Medium 
Associated Contracts: None 
Restrictions: None 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  4 
 
Required Certification: Aggregate, Concrete, Asphaltic Density, and Sampling 
Duties:  Inspection, Staking, and Materials Testing  
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For more information, contact: Debra DeWilde Contract Specialist 

mailto:debra.dewilde@dot.wi.gov?subject=Question%20about%20NC11%206933-00-60,%206950-03-60,%206950-03-74
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CONSULTANT PACKAGE NC 12 

 
 Project I.D. #1 6140-00-84 
 Highway/Street: STH 13 
 Termini/Location: Wisconsin Dells-Adams, Gillette Drive to CTH E 
 County: Adams 
 Length:  15.15 miles 
 Project Type: Resurfacing 
 Urban and/or Rural: Rural 
 Traffic Control: Under traffic with flagging operations 
  
 Letting Date: November 13, 2012 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $3,000,000-$3,999,999 
 
Major Items of Work:  Asphaltic pavement, BAD, signing, etc.  
Complexity Level: Medium 
Associated Contracts: None 
Restrictions: None 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  3 
 
Required Certification: Aggregate, Concrete, Asphaltic Density, and Sampling 
Duties:  Inspection, Staking, and Materials Testing  
 
For more information, contact: Debra DeWilde Contract Specialist 

mailto:debra.dewilde@dot.wi.gov?subject=Question%20about%20NC12%206140-00-84


NC Region, 22 Packages 

CONSULTANT PACKAGE NC 13 
 
 Project I.D. #1 6350-07-78 
 Highway/Street: US 10 
 Termini/Location: Marshfield-Stevens Point, West ST – CTH N VILL of Milladore 
 County: Wood 
 Length:  1.07 miles 
 Project Type: Recondition 
 Urban and/or Rural: Rural 
 Traffic Control: Project will be built under traffic 
  
 Letting Date: January 8, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $1,000,000-$1,999,999 
 

Project I.D. #2 6350-07-79 
 Highway/Street: US 10 
 Termini/Location: Marshfield-Stevens Point, West ST – CTH N VILL of Milladore/Utilities 
 County: Wood 
 Length:  0.52 miles 
 Project Type: Recondition 
 Urban and/or Rural: Rural 
 Traffic Control: Project will be built under traffic 
  
 Letting Date: January 8, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $0-$99,999 
 
Major Items of Work:  Milling, asphalt pavement, storm sewer, curb, sidewalk  
Complexity Level: Medium 
Associated Contracts: None 
Restrictions: None 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  2 
 
Required Certification: Aggregate, Concrete, Asphaltic Density, and Sampling 
Duties:  Inspection, Staking, and Materials Testing  
 
For more information, contact: Debra DeWilde Contract Specialist 

mailto:debra.dewilde@dot.wi.gov?subject=Question%20about%20NC13%206350-07-78%206350-07-79
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CONSULTANT PACKAGE NC 14 
 
 Project I.D. #1 6350-06-89 
 Highway/Street: IH 10 
 Termini/Location: Marshfield-Stevens Point, Salt Shed at STH 34N Interchange 
 County: Portage 
 Length:  N/A 
 Project Type: Miscellaneous 
 Urban and/or Rural: Rural 
 Traffic Control: None 
  
 Letting Date: December 11, 2012 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $250,000-$499,999 
 
Major Items of Work:  Grading, asphalt pavement, building construction, electrical  
Complexity Level: Medium 
Associated Contracts: None 
Restrictions: None 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1 
 
Required Certification: Aggregate, Concrete, Asphaltic Density, and Sampling 
Duties:  Inspection, Staking, and Materials Testing  
 
For more information, contact: Debra DeWilde Contract Specialist 

mailto:debra.dewilde@dot.wi.gov?subject=Question%20about%20NC14%206350-06-89
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CONSULTANT PACKAGE NC 15 
 
 Project I.D. #1 1178-08-60 
 Highway/Street: USH 51 
 Termini/Location: Merrill – Tomahawk, CTH K to CTH S 
 County: Lincoln 
 Length:  14.84 miles 
 Project Type: Roadway maintenance 
 Urban and/or Rural: Rural 
 Traffic Control: Staged construction with lane closures 
  
 Letting Date: February 12, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $3,000,000-$3,999,999 
 
Major Items of Work: PCC pavement repairs, HMA shoulders, base aggregate dense 

shoulders, ramp gates, structure joint repair, polymer structure overlays, 
beam guard, sign replacement, and pavement marking  

Complexity Level: Medium 
Associated Contracts: None 
Restrictions: Holiday work restrictions, lane closure restrictions 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1 
 
Required Certification: Aggregate, Concrete, Asphaltic Density, and Sampling 
Duties:  Inspection, Staking, and Materials Testing  
 
For more information, contact: Debra DeWilde Contract Specialist 

mailto:debra.dewilde@dot.wi.gov?subject=Question%20about%20NC15%201178-08-60
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CONSULTANT PACKAGE NC 16 
 
 Project I.D. #1 9231-07-70 
 Highway/Street: STH 47 
 Termini/Location: Woodruff-Lac du Flambeau, West Bolton Lake LN-CTH S (South) 
 County: Vilas 
 Length:  4.456 miles 
 Project Type: Recondition 
 Urban and/or Rural: Rural 
 Traffic Control: Staged construction; majority of the project will be open to traffic during 

construction with the use of flaggers during daylight hours and there will 
be a short time that a section of the project will be closed with detour 

  
 Letting Date: May 14, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $4,000,000-$4,999,999 
 
Major Items of Work: Grading, storm sewer, curb and gutter, asphaltic paving, street lighting, 

pavement marking and signing  
Complexity Level: High 
Associated Contracts: None 
Restrictions: Holiday work restrictions 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  1 - 3 
 
Required Certification: Aggregate, Concrete, Asphaltic Density, and Sampling 
Duties:  Inspection, Staking, and Materials Testing  
 
For more information, contact: Debra DeWilde Contract Specialist 

mailto:debra.dewilde@dot.wi.gov?subject=Question%20about%20NC16%209231-07-70
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CONSULTANT PACKAGE NC 17 
 
 Project I.D. #1 6999-02-78 
 Highway/Street: BUS 51 
 Termini/Location: C Wausau Grand Avenue, Kent Street to Division Street 
 County: Marathon 
 Length:  1.57 miles 
 Project Type: Resurface 
 Urban and/or Rural: Urban 
 Traffic Control: Traffic reduced to single lane in each direction 
  
 Letting Date: March 12, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $2,000,000-$2,999,999 
 
Major Items of Work: Removing concrete pavement partial depth, HMA pavement, concrete 

pavement, concrete pavement SHES, concrete curb and gutter, concrete 
sidewalk, street lighting, signing  

Complexity Level: Medium - Low 
Associated Contracts: None 
Restrictions: None 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  2 - 3 
 
Required Certification: Aggregate, Concrete, Asphaltic Density, and Sampling 
Duties:  Inspection, Staking, and Materials Testing  
 
For more information, contact: Debra DeWilde Contract Specialist 

mailto:debra.dewilde@dot.wi.gov?subject=Question%20about%20NC17%206999-02-78
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CONSULTANT PACKAGE NC 18 
 
 Project I.D. #1 1174-10-70 
 Highway/Street: BUS 51 
 Termini/Location: Minocqua-Woodruff, Front Street to Old HWY 70 
 County: Oneida 
 Length:  1.05 miles 
 Project Type: Reconstruct 
 Urban and/or Rural: Rural 
 Traffic Control: Traffic reduced to single lane in each direction 
  
 Letting Date: February 12, 2013 
 
 Field Rate Accounting Required: Yes 
 Anticipated Construction Cost:  $4,000,000-$4,999,999 
 
 Project I.D. # 2 1174-10-71 
 Highway/Street: BUS 51 
 Termini/Location: Minocqua-Woodruff, Front Street to Old HWY 70, Utilities 
 County: Oneida 
 Length:  1.71 miles 
 Project Type: Reconstruct 
 Urban and/or Rural: Rural 
 Traffic Control: Traffic reduced to single lane in each direction 
  
 Letting Date: February 12, 2013 
 
 Field Rate Accounting Required: Yes 
 Anticipated Construction Cost:  $100,000-$249,999 
  
Major Items of Work: Grading, base aggregate dense, storm sewer, sanitary sewer and water, 

concrete curb and gutter, concrete sidewalk, stained and stamped 
concrete sidewalk, HMA pavement  

Complexity Level: Medium - High 
Associated Contracts: None 
Restrictions: Two stages, spring 2013 and fall 2013 
 
Construction Leader Required: Yes  
Construction Support Staff Required: Yes 
Anticipated Number:  4 - 5 
 
Required Certification: Aggregate, Concrete, Asphaltic Density, and Sampling 
Duties:  Inspection, Staking, and Materials Testing  
 
For more information, contact: Debra DeWilde Contract Specialist 

mailto:debra.dewilde@dot.wi.gov?subject=Question%20about%20NC18%201174-10-70,%201174-10-71
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CONSULTANT PACKAGE NC 19 
 
 Project I.D. #1 1170-01-70 
 Highway/Street: BUS 51 
 Termini/Location: Wausau-Merrill, CTH K/BUS51 Interchange 
 County: Marathon 
 Length:  0.571 miles 
 Project Type: Reconstruct 
 Urban and/or Rural: Urban 
 Traffic Control: Staging 
  
 Letting Date: January 8, 2013 
 
 Field Rate Accounting Required: Yes 
 Anticipated Construction Cost:  $10,000,000-$12,499,999 
 
 Project I.D. # 2 1170-01-71 
 Highway/Street: BUS 51 
 Termini/Location: Wausau-Merrill, CTH U Overhead B-37-0436 
 County: Marathon 
 Length:  N/A 
 Project Type: Bridge replacement 
 Urban and/or Rural: Urban 
 Traffic Control: Road closed – detour, staging 
  
 Letting Date: January 8, 2013 
 
 Field Rate Accounting Required: Yes 
 Anticipated Construction Cost:  $3,000,000-$3,999,999 
 

Project I.D. #3 1170-01-73 
 Highway/Street: BUS 51 
 Termini/Location: Wausau-Merrill, Bridge Street to Decator Drive 
 County: Marathon 
 Length:  1.97 miles 
 Project Type: Pavement replacement 
 Urban and/or Rural: Urban 
 Traffic Control: Staging 
  
 Letting Date: January 8, 2013 
 
 Field Rate Accounting Required: Yes 
 Anticipated Construction Cost:  $7,500,000-$9,999,999 
  

Project I.D. #4 6999-18-70 
 Highway/Street: CTH U 
 Termini/Location: C Wausau, Merrill Ave/County Rd U, Business 51 to Westwood Drive 
 County: Marathon 
 Length:  0.9 
 Project Type: Reconstruct 
 Urban and/or Rural: Urban 
 Traffic Control: Staging 
  
 Letting Date: January 8, 2013 
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 Field Rate Accounting Required: Yes 
 Anticipated Construction Cost:  $2,500,000-$3,999,999 
 
Major Items of Work: Grading, base aggregate dense, concrete pavement, HMA pavement, 

structures – B-37-0153, B-37-0154, B-37-0167, B-37-0156, B-37-436, C-
37-0027, C-37-4, S-37-64 and S-37-91  

Complexity Level: High 
Associated Contracts: None 
Restrictions: Wood turtles, fish spawning, migratory birds, interim completion date, 

completion date, holiday work restrictions, off peak/nighttime closures 
 
Construction Leader Required: No  
Construction Support Staff Required: Yes 
Anticipated Number:  7 
 
Required Certification: Aggregate, Concrete, Asphaltic Density, and Sampling 
Duties:  Inspection, Staking, and Materials Testing  
 
For more information, contact: Debra DeWilde Contract Specialist 

mailto:debra.dewilde@dot.wi.gov?subject=Question%20about%20NC19%201170-01-70,%2011770-01-71,%201170-01-73,%206999-18-70
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CONSULTANT PACKAGE NC 20 
 
 Project I.D. #1 7040-00-60 
 Highway/Street: STH 98 
 Termini/Location: Spencer, Clark Street, County Line Road – STH 13 
 County: Marathon 
 Length:  0.95 miles 
 Project Type: Roadway maintenance 
 Urban and/or Rural: Rural 
 Traffic Control: Traffic reduced to single lane in each direction and flagging operations; 

one week detour for railroad work 
  
 Letting Date: July 9, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $500,000-$749,999 
 
Major Items of Work: Removing concrete pavement partial depth, HMA pavement, concrete 

pavement, concrete pavement SHES, concrete curb and gutter, concrete 
sidewalk, street lighting, signing 

Complexity Level: Medium - Low  
Associated Contracts: None 
Restrictions: None 
 
Construction Leader Required: Yes   
Construction Support Staff Required: Yes 
Anticipated Number:  2 - 3 
 
Required Certification: Aggregate, Concrete, Asphaltic Density, and Sampling 
Duties:  Inspection, Staking, and Materials Testing  
 
For more information, contact: Debra DeWilde Contract Specialist 

mailto:debra.dewilde@dot.wi.gov?subject=Question%20about%20NC20%207040-00-60


NC Region, 22 Packages 

CONSULTANT PACKAGE NC 21 
 
 Project I.D. #1 6160-03-73 
 Highway/Street: STH 21 
 Termini/Location: Necedah - Coloma, Carter Creek Bridge 
 County: Adams 
 Length:  0.5 miles 
 Project Type: Reconstruct 
 Urban and/or Rural: Rural 
 Traffic Control: Staged construction with signals 
  
 Letting Date: July 9, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $500,000-$749,999 
 
Major Items of Work: Structure replacement, asphaltic pavement, BAD, TC, etc. 
Complexity Level: Medium - Low  
Associated Contracts: None 
Restrictions: None 
 
Construction Leader Required: No   
Construction Support Staff Required: Yes 
Anticipated Number:  1 - 2 
 
Required Certification: Aggregate, Concrete, Asphaltic Density, and Sampling 
Duties:  Inspection, Staking, and Materials Testing  
 
For more information, contact: Debra DeWilde Contract Specialist 

mailto:debra.dewilde@dot.wi.gov?subject=Question%20about%20NC21%206160-03-73


NC Region, 22 Packages 

CONSULTANT PACKAGE NC 22 
 
 Project I.D. #1 6350-07-84 
 Highway/Street: USH 10 
 Termini/Location: Marshfield-Stevens Point, Trestik Rd & Smokey Hill Rd Intersection 
 County: Wood 
 Length:  1.04 miles 
 Project Type: Reconstruct 
 Urban and/or Rural: Rural 
 Traffic Control: Road closed, local traffic only 
  
 Letting Date: July 9, 2013 
 
 Field Rate Accounting Required: No 
 Anticipated Construction Cost:  $500,000-$749,999 
 
Major Items of Work: Grading, asphalt pavement 
Complexity Level: Medium   
Associated Contracts: None 
Restrictions: None 
 
Construction Leader Required: Yes   
Construction Support Staff Required: Yes 
Anticipated Number:  1  
 
Required Certification: Aggregate, Concrete, Asphaltic Density, and Sampling 
Duties:  Inspection, Staking, and Materials Testing  
 
For more information, contact: Debra DeWilde Contract Specialist 
 

mailto:debra.dewilde@dot.wi.gov?subject=Question%20about%20NC22%206350-07-84
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